



**SOLICITATION AMENDMENT
RFP OP 07-105**

Water and Waste Water Sonaran Valley

**AMENDMENT NUMBER ONE (1)
October 10, 2007**

The purpose of this amendment is to remove the last paragraph on page 14 and the first paragraph on page 15 under the heading Estimated Task/Event Timeline As Reads:

Estimated Task/Event Timeline	Milestone Date
Issue RFP	September 25, 2007
Mandatory Pre-Proposal Meeting	October 15, 2007
RFP Due	October 31, 2007
Identify and Release the names of the Final Offerors	November 16, 2007
Interview Final Offerors; City to conduct due diligence	Week of December 3, 2007
City to determine Final Scope of Work	December 17, 2007
Ask Final Offerors to Submit Best and Final Offer based on the Final Scope of Work	Nov. 21
Issue Notice of Intent to Award	Dec. 7
Negotiate Contract	2-3 weeks
Begin Project	January 2008

Please remove all of the above task and dates. After opening and evaluation the top ranked offerors will be informed of the then current estimated dates for the remainder of the process.

Additionally, this amendment changes the due date from October 31, 2007 to November 14, 2007 at the same time and place.

This is clarification that there is a mandatory pre-submittal meeting on October 15, 2007 at 9 am Arizona Time in Room 117 at the City of Goodyear City Hall. Only those who attend or have a representative attend the meeting will be allowed to submit a proposal.

Bob Carrier, CPPB
Procurement Officer
City of Goodyear AZ